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Construction projects, including property renovations and build-outs, produce waste as old 
structures and materials are disturbed and demolished. Use the template to create a plan for 
managing and recycling this waste. Provide this plan to all new tenants, contractors, and 
subcontractors. Consider requiring compliance with the plan in leases and contracts. 

CONSTRUCTION & DEMOLITION (C&D) WASTE MANAGEMENT POLICY 

PART I: PROPERTY INFORMATION 
Basic information 
Property name 
Address 
Age 
Size 
Property or facilities manager 
Key contractors to follow policy 

PART II: C&D WASTE MANAGEMENT GOALS 
Goal #1 

Example: For each C&D project, 
divert at least 75% of C&D 
waste by weight from landfill by 
salvaging, recycling, reusing. 

Goal #2 Example: Track progress toward 
this waste diversion goal by 
requiring all contractors and 
subcontractors to report their 
C&D waste management 
activities (see guidelines for 
details).  

Goal #3 Example: On annual basis, 
obtain feedback on this plan 
from contractors; review and, if 
necessary, revise this plan 
accordingly. 
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PART III: C&D WASTE MANAGEMENT PROCEDURES 

Sample clauses: 
C&D WASTE MATERIALS 
The following materials should be salvaged, recycled, and/or reused during C&D 
projects:  Asphalt
 Asphalt shingles
 Concrete
 Metals
 Window glass
 Wood
 Paper
 Aluminum cans
 Container glass
 Plastic
 Cardboard
 Carpet
 Light fixtures
 Furniture
 Office equipment
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PERMITTED WASTE MANAGEMENT METHODS 

 Salvage
 Reuse
 Source-separated recycling
 Commingled recycling

COMMUNICATION 

 At pre-construction meeting, review and discuss waste management plan including responsibilities,
anticipated types and quantities of materials, methods and procedures for collection, handling, and removal,
salvage and reuse strategies, and recycling facilities to be used.

 Waste management should be discussed at the beginning of each safety, pre-bid, pre-construction, and job
site meeting and during the project close out meeting.

 All subcontractors are expected to communicate procedures to their crews and comply with this plan.
 All recycling containers must be clearly labeled and include lists of acceptable/unacceptable materials.
 Project manager or designated individual must track C&D waste management using a version of the form at

this link.
 Project manager shall submit final report on C&D waste management at project close out meeting. Report

shall include materials diverted, amount of each material by weight, total diversion rate for the project, and any
relevant notes.

 See building manager with any issues that arise, concerns about compliance, or feedback on procedures.

EXECUTION 

 Separate recyclable materials from C&D waste to the maximum extent possible.
 Do not put waste that will be disposed in a landfill into a commingled C&D waste recycling container.
 Separate recyclable materials by type, if necessary.
 Provide containers, clearly labeled, by type of separated materials or provide other storage method for

managing recyclable materials until they are removed from project site.
 You may reasonably stockpile processed materials on-site without intermixing with other materials. Cover to

prevent dust.
 If project is outdoors, store components off the ground and protect from weather. Place, grade, and shape

stockpiles to drain surface water. Do not store within drip line of trees.
 Remove C&D waste materials from project site on a regular basis.
 Transport C&D waste materials off property and legally dispose of them.
 Obtain receipts from waste haulers, salvage yards, and recycling centers.

Sources: City of Portland Planning and Sustainability—Tenant Improvement Guide & King County 
Construction Waste Management 

Alternative Documentation 
Instead of this form, you may submit the following to IREM®: 
 Copy of plan or policy

https://www.portlandoregon.gov/bps/article/284904
https://www.portlandoregon.gov/bps/52052
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